STATE OF CALI FORNI A BI' D SUMMARY

Bl D OPENI NG DATE 11/ 06/ 03 I N | MPERI AL COUNTY NEAR BRAWLEY AT

CONTRACT NUMBER 11-167874 VARI QUS LOCATI ONS

LOCATI ON 11-1MP-78-15.3/15.8

CONSTRUCT FOUR LANE EXPRESSVAY
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%
PROPCSALS | SSUED 12 FUND TOTAL HE14 |, HE14 12, 500, 000
NUMBER OF BI DDERS 3 ENG NEERS EST 10, 234, 000. 00 AMOUNT OVER 160, 983. 00
PROGRAM ELEMENTS P 1P
Bl D RANK Bl D TOTAL Bl DDER | D

1A 10, 394, 983. 00 1
B) 180 DAYS X 14500

A+B) 13, 004, 983. 00

P O BOX 50085
WATSONVI LLE CA  95077-5085

2 A 11, 957, 067. 00 2 KIEWT PACI FI C CO

B) 185 DAYS X 14500 P O BOX 1769

A+B) 14, 639, 567. 00 VANCOUVER WA 98668

3 A 11, 851, 522. 00 3 HAZARD CONSTRUCTI ON COVPANY

B) 240 DAYS X 14500 P O BOX 229000

A+B) 15, 331, 522. 00 SAN DI EGO CA 92192-9000

GRANI TE CONSTRUCTI ON  COVPANY

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
11/07/03
CONTRACT CCDE 'B
77 CONTRACT | TEMS

FEDERAL Al D ACNH- X025-(025) E

TOTAL NUMBER OF WORKI NG DAYS 180

PERCENT OVER EST 1.57

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

831 724-1011
00000089
FAX 831 768-4021

360 693-1478
00433176
FAX 360 693-5582

858 587- 3600
00750542
FAX 858 453-6034



11-167874
11-1 MP-78-1
11/ 06/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 07/ 03

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

ATLAS FENCE
SAN DI EGO CA

BARTHOLOVEW ENTERPRI SE
WOODLAND CA

CHRI SP COVPANY
FREMONT CA

HI GHLI GHT ELECTRI C
RI VERSI DE CA

K R C SAFETY
VISILIA CA

MARI NA LANDSCAPE
ANAHEI M CA

ASPHALT CONCRETE DI KE AND M SCELLANECQUS ASPHALT CONCRETE

FENCI NG AND METAL BEAM GUARD RAI L

PORTLAND CEMENT CONCRETE

STRI PI NG AND MARKI NG

ELECTRI CAL

ROADSI DE SI GNS AND CONSTRUCTI ON AREA S| GNS

EROSI ON CONTRCL



11-167874 Bl D245
11-1 MP-78-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
11/ 06/ 03 11/ 07/ 03
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 COFFMAN SPECI ALTI ES I NC CONCRETE PAVI NG
SAN DI EGO CA
CUR VALLEY FENCE FENCI NG
RI DGECREST CA
PRG ERCSI ON CONTRCL
CORONA CA
PAYCO SPECI ALTI ES | NC STRI PI NG
CHULA VI STA CA
SELECT ELECTRIC ELECTRI CAL
SPRI NG VALLEY CA
SERVI CE CONSTRUCTI ON SEAL AND SAW PORTLAND CEMENT CONCRETE PAVEMENT
ORANGE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 COFFMVAN SPECI ALTI ES CONCRETE PAVEMENT AND RELATED

CONTI NUED

SAN DI EGO CA

Hl GHLI GHT ELECTRI C
RI VERSI DE CA

OUR VALLEY FENCE
RI DGECREST CA

PRG
CORONA CA
ON NEXT PAGE

SI GNAL AND LI GHTI NG

FENCI NG AND METAL BEAM GUARD RAI L

ERCSI ON CONTRCL AND | RRI GATI ON



11-167874
11-1 MP-78-1
11/ 06/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

11/ 07/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 PAYCO SPECI ALTI ES
CHULA VI STA CA

STRI PI NG AND PAVEMENT MARKI NG



11-167874 Bl D245

11-1MP-78-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 06/ 03 11/ 07/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 340, 000. 00* 340, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 500. 00* 500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 8, 000. 00* 8, 000. 00
5 032029 SWEEPER EA 1 33, 000. 00 33, 000. 00
6 (S) 074023 TEMPORARY EROSI ON CONTROL MR 246, 000 .15 36, 900. 00
7 074028 TEMPORARY FI BER ROLL M 1, 060 14. 00 14, 840. 00
8 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 6 2, 300. 00 13, 800. 00
9 032030 TEMPORARY CONSTRUCTI ON ENTRANCE ( TYPE 2) EA 8 7. 800. 00 62, 400. 00
10 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 8, 500. 00* 8, 500. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00* 35, 000. 00
12 (S) 120120 TYPE |11 BARRI CADE EA 87 230. 00 20, 010. 00
13 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 8, 230 5. 00 41, 150. 00
14 (S) 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 29 50. 00 1, 450. 00
(LEFT I N PLACE)
15 (S) 120300 TEMPORARY PAVEMENT MARKER EA 190 4.00 760. 00
16 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 8, 500. 00 34, 000. 00
17 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 970 17. 00 33, 490. 00
18 (S) 032031 TRAFFI C PLASTI C DRUM EA 35 30. 00 1, 050. 00
19 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 280. 00 15, 680. 00
20 150206 ABANDON CULVERT EA 1 1, 400. 00 1, 400. 00
21 150645 REMOVE BARRI CADE EA 4 125. 00 500. 00
22 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT MR 360 17. 00 6, 120. 00
MARKI NG
23 150742 REMOVE ROADSI DE S| GN EA 23 160. 00 3, 680. 00
24 032032 REMOVE SURFACI NG VB 155 24.00 3, 720. 00
25 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 34 70. 00 2, 380. 00
(45 MM MAXI MUM)
26 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 330 18. 00 5, 940. 00
27 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 100, 000. 00* 100, 000. 00
28 170101 DEVELOP WATER SUPPLY LS LUMP SUM 15, 000. 00* 15, 000. 00
29 190101 ROADWAY EXCAVATI ON VB 30, 000 5. 00 150, 000. 00
30 193114 SAND BACKFI LL VB 5 620. 00 3, 100. 00
31 198001 | MPORTED BORROW VB 119, 000 21.00 2,499, 000. 00
32 (S) 208731 200 MV CORRUGATED H GH DENSI TY M 340 190. 00 64, 600. 00
POLYETHYLENE Pl PE CONDUI T
33 220101 FI NI SH NG ROADWAY LS LUVP SUM 5, 000. 00* 5, 000. 00



11-167874 Bl D245

11-1 MP-78-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 06/ 03 11/ 07/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
34 250401 CLASS 4 AGGREGATE SUBBASE VB 49, 000 19. 00 931, 000. 00
35 260201 CLASS 2 AGGREGATE BASE VB 24, 000 30. 00 720, 000. 00
36 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 3 860. 00 2. 580. 00
37 390155 ASPHALT CONCRETE ( TYPE A) TONN 2, 400 54. 00 129, 600. 00
38 390171 ASPHALT CONCRETE BASE (TYPE A) TONN 30, 400 42.00 1, 276, 800. 00
39 394001 PLACE ASPHALT CONCRETE DI KE M 370 18. 00 6. 660. 00
40 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 6 205. 00 1, 230. 00
AREA)
41 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 1.3 1, 500. 00 1, 950. 00
42 401000 CONCRETE PAVEMENT VB 21, 000 105. 00 2,205, 000. 00
43 401082 SHOULDER RUMBLE STRI P STA 7 1, 100. 00 7. 700. 00
(PCC, GROUND-I N | NDENTATI ONS)
44 404092 SEAL PAVEMENT JOI NT M 34, 900 3. 00 104, 700. 00
45 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 8 340. 00 2.720.00
46 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 25 2,100. 00 52, 500. 00
47 566011 ROADSI DE SI GN - ONE POST EA 56 105. 00 5. 880. 00
48 566012 ROADSI DE SI GN - TWD POST EA 7 315. 00 2,205. 00
49 620901 150 MM ALTERNATI VE PI PE CULVERT M 200 120. 00 24, 000. 00
50 620904 300 MM ALTERNATI VE Pl PE CULVERT M 175 130. 00 22, 750. 00
51 620909 450 MM ALTERNATI VE Pl PE CULVERT M 110 150. 00 16, 500. 00
52 620913 600 MM ALTERNATI VE Pl PE CULVERT M 615 165. 00 101, 475. 00
53 620919 750 MM ALTERNATI VE Pl PE CULVERT M 340 220. 00 74, 800. 00
54 650360 300 MM REI NFORCED CONCRETE PI PE M 40 1, 800. 00 72, 000. 00
(CLASS 111)
55 650375 750 MM REI NFORCED CONCRETE PI PE M 23 2, 300. 00 52, 900. 00
(CLASS 111)
56 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 1 150. 00 150. 00
57 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 8 175. 00 1, 400. 00
58 727902 M NOR CONCRETE ( SLOPE PROTECTI ON) VB 11 620. 00 6, 820. 00
59 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 605 4. 00 6, 420. 00
60 (S) 800008 FENCE (TYPE BW 4- STRAND, METAL POST) M 7,560 10. 00 75, 600. 00
61 (S) 801194 2.4 MW RE MESH GATE EA 8 1, 000. 00 8. 000. 00
62 820107 DELI NEATOR ( CLASS 1) EA 83 35. 00 2. 905. 00
63 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 12 220. 00 2. 640. 00
64 833080 CONCRETE BARRI ER ( TYPE K) M 135 31. 00 4, 185. 00
65 (S) 839521 CABLE RAI LI NG M 20 300. 00 6, 000. 00
66 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 600. 00 2. 600. 00
67 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 500. 00 1, 500. 00



11-167874 Bl D245

11-1MP-78-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
11/ 06/ 03 11/ 07/ 03
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
68 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 156 27.00 4,212. 00
69 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 480 2.00 2, 960. 00
70 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 22, 540 .30 6, 762. 00
71 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 80 4.00 320. 00
72 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 720 2.00 3, 440. 00
73 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 780 3.00 5, 340. 00
74 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 170, 000. 00* 170, 000. 00
75 (S) 860401 LI GHTI NG LS LUVP SUM 25, 000. 00* 25, 000. 00
76 (S) 860925 TRAFFI C MONI TORI NG STATI ON ( COUNT) LS LUVP SUM 30, 000. 00* 30, 000. 00
77 999990 MOBI LI ZATI ON LS LUMP SUM 642, 809. 00* 642, 809. 00
A 10, 394, 983. 00

B) 18 DAYS X 14500

A+B) 13, 004, 983. 00



| TEM
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11-167874
11-1 MP-78-1
11/ 06/ 03

10, 000.
15, 000.

180.
19.
220.
50, 000.
20.

34.

1, 500.
48.

45.

00*
00*

.00

00
00
00
00*
00
00
00
00
00

.00

10000.
15000.
420000.
900.
2261000.
74800.
50000.
980000.
816000.
4500.
115200.
1368000.
1110.

SUMMARY

OF

RE MA I

100, 000.
15, 000.
.00
620.
16.
113.
18, 000.
21.

38.
400.
64.

55.

22.

00*
00*

00
00
00
00*
00
00
00
00
00
00

10000. 00
320000. 00
12000. 00
28000. 00
41000. 00
59040. 00
10600. 00
42000. 00
124800. 00
7000. 00
20000. 00
8700. 00
41150. 00
928. 00
760. 00
44000. 00
45310. 00
2135. 00
11984. 00
1700. 00
1200. 00
6120. 00
3726. 00
4185. 00
2482. 00
5940. 00
100000. 00
15000. 00
360000. 00
3100. 00
1904000. 00
38420. 00
18000. 00
1029000. 00
912000. 00
1200. 00
153600. 00
1672000. 00
8140. 00

N

N G

B

DDERS

Bl D245
PAGE 8
11/ 07/ 03



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

TOT

11-167874

N |

11-1MP-78-1 SUMMARY OF REMA
11/ 06/ 03
SECOND THI RD
BI D AMOUNT BI D AMOUNT
100. 00 600. 00 400. 00 2400. 00
220. 00 286. 00 400. 00 520. 00
124. 00 2604000. 00 147. 00 3087000. 00
200. 00 1400. 00 900. 00 6300. 00
2.00 69800. 00 4.00 139600. 00
560. 00 4480. 00 270. 00 2160. 00
2, 675. 00 66875. 00 1, 700. 00 42500. 00
235. 00 13160. 00 250. 00 14000. 00
400. 00 2800. 00 430. 00 3010. 00
200. 00 40000. 00 230. 00 46000. 00
161. 00 28175. 00 150. 00 26250. 00
205. 00 22550. 00 160. 00 17600. 00
155. 00 95325. 00 140. 00 86100. 00
275. 00 93500. 00 240. 00 81600. 00
1, 550. 00 62000. 00 1, 760. 00 70400. 00
2, 250. 00 51750. 00 2, 210. 00 50830. 00
575. 00 575. 00 600. 00 600. 00
600. 00 4800. 00 620. 00 4960. 00
1, 300. 00 14300. 00 860. 00 9460. 00
2.80 4494. 00 3.00 4815. 00
10. 00 75600. 00 10. 00 75600. 00
1, 656. 00 13248. 00 1, 100. 00 8800. 00
32. 00 2656. 00 40. 00 3320. 00
183. 00 2196. 00 145. 00 1740. 00
100. 00 13500. 00 7.00 945. 00
280. 00 5600. 00 320. 00 6400. 00
2, 456. 00 2456. 00 2, 400. 00 2400. 00
1, 400. 00 1400. 00 650. 00 650. 00
35. 00 5460. 00 37.00 5772. 00
2.65 3922. 00 3.00 4440. 00
.50 11270. 00 .50 11270. 00
25. 00 2000. 00 26. 00 2080. 00
1. 40 2408. 00 2.00 3440. 00
3.10 5518. 00 3.00 5340. 00
176, 000. 00* 176000. 00 190, 000. 00* 190000. 00
22, 000. 00* 22000. 00 24, 000. 00* 24000. 00
38, 000. 00* 38000. 00 40, 000. 00* 40000. 00
1, 000, 000. 00*  1000000. 00 700, 000. 00* 700000. 00
A 11, 957, 067. 00 A) 11, 851, 522. 00
B) 185 DAYS X 14500 B) 240 DAYS X 14500
A+B) 14, 639, 567. 00 A+B) 15, 331, 522. 00
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B I

DDERS

Bl D245
PAGE 9
11/ 07/ 03



